



WORKSHOP MANAGEMENT & CUSTOMER SERVICE TRACKING SYSTEM

PROJECT PROPOSAL

Prepared by

Zyvionix Solutions LLP

Room No. 60/44, 3rd Floor, JC Chambers, Panampilly Nagar, Ernakulam
+91 6238392582 • +91 6282714883
www.zyvionixsolutions.com • info@zyvionixsolutions.com

CONFIDENTIAL PROPOSAL

1. Executive Summary

A digital workshop platform connecting customers, service teams and workshop operations.

This proposal outlines a complete Workshop Management & Customer Service Tracking System comprising a customer mobile application and an admin panel. The solution is designed to streamline service bookings, workshop operations, inspection, estimates, service tracking, payments, notifications and service history.

The platform will provide customers with visibility from booking through delivery, while the workshop team receives a centralized system to manage bookings, vehicles, job cards, mechanics, parts, invoices and payments.

2. About Zyvionix Solutions LLP

Zyvionix Solutions LLP is a software development company specializing in Web Applications, Mobile Applications, ERP Systems, SaaS Platforms, Cloud Solutions and Digital Transformation.

3. Solution Scope

MODULE	INCLUDED FEATURES
Customer Mobile App	Customer registration, bike management, service booking, booking history, service tracking, inspection reports, estimate approval, payments, invoices, notifications and support.
Admin Panel	Workshop dashboard, bookings, customers, bikes, job cards, inspection, estimates, staff, service packages, inventory, invoices, payments, tracking, notifications, reports, offers and settings.
Backend & APIs	Authentication, booking workflows, customer/vehicle data, service lifecycle, estimates, payment records, notifications and admin operations.

4. Admin Panel

Centralized workshop operations and management.

MODULE	INCLUDED FEATURES
Dashboard	Today's bookings; bikes under service; ready for delivery; pending approvals; revenue.
Bookings	New and upcoming bookings; confirmed/cancelled bookings; slot management.
Customers	Customer list; customer details; contact information; service history.
Bikes / Vehicles	Bike details; registration number; model; KM; vehicle history.
Service Jobs / Job Cards	Create job cards; assign service; job status; progress tracking.
Service Requests	Customer complaints; requested services; additional service requests.
Inspection	Bike inspection; inspection checklist; problems identified; inspection photos.
Estimates	Create estimates; parts cost; labour cost; GST; customer approval/rejection.
Mechanics / Staff	Add mechanics; staff management; job assignment; workload tracking.
Service Packages	General service; oil change; brake service; chain service; predefined services.
Parts / Inventory	Parts list; stock management; stock in/out; low-stock alerts; part pricing.
Invoices	Generate invoice; invoice history; download/print invoice.
Payments	Online payments; cash payments; pending payments; payment history; refunds.
Service Tracking	Bike received; inspection; service in progress; quality check; ready for delivery; delivered.
Notifications	Push, booking, service update, payment and promotional notifications.
Reports & Analytics	Daily/monthly revenue; number of services; most serviced Yamaha models; parts usage; mechanic performance; customer statistics.
Offers / Promotions	Service offers; discount coupons; seasonal offers.
Settings	Workshop information; working hours; service slots; GST; invoice; notification settings; admin/staff permissions.

5. Customer Mobile Application

A simple customer journey from booking to bike delivery.

MODULE	INCLUDED FEATURES
Splash Screen	Workshop branding and app loading.
Login / Registration	Mobile number, OTP verification and profile creation.
Home	Book a service, upcoming booking, current service status and quick actions.
My Bikes	Add bike, Yamaha model, registration number, KM, bike details and multiple bikes.
Book Service	Select bike, service, date, time slot, complaint/problem, photos/videos and booking confirmation.
My Bookings	Upcoming and previous bookings, booking details, cancellation/rescheduling.
Service Tracking	Bike received, inspection, estimate, approval, service in progress, quality check, ready for delivery and delivered.
Inspection Report	Inspection checklist, problems found, photos/videos and recommended repairs.
Estimate & Approval	Parts cost, labour cost, GST, total amount and approval/rejection of additional work.
Service History	Previous services, service date, work performed, parts replaced, amount paid and invoice.
Payments	Pay service bill, Razorpay/UPI and payment history.
Invoices	View, download and share invoices.
Notifications	Booking confirmation, service updates, estimate approval, payment reminders and bike-ready notification.
Profile	Name, mobile, email, address and profile editing.
Support / Contact Workshop	Call workshop, WhatsApp, location/map and customer support.
Settings	Notification settings, language, privacy, terms & conditions and logout.

6. End-to-End Service Workflow

The service lifecycle is designed to keep the customer informed at every major stage.

STEP	STAGE	DESCRIPTION
01	Booking Confirmed	Customer selects bike, service, date and time slot.
02	Bike Received	Workshop receives the vehicle and creates/updates the job card.
03	Inspection	Technician checks the bike using the inspection checklist.
04	Estimate Prepared	Parts, labour and applicable GST are included in the estimate.
05	Customer Approval	Customer approves or rejects additional recommended work.
06	Service in Progress	Assigned mechanic performs the approved service and updates progress.
07	Quality Check	Completed work is reviewed before delivery.
08	Ready for Delivery	Customer is notified that the bike is ready.
09	Payment & Invoice	Customer completes payment and receives the invoice.
10	Delivered	Bike is handed over and the service record is stored in history.

7. Project Investment

MVP implementation for the scope described in this proposal.

₹59,999

Proposed MVP Development Investment

Included in the MVP

- Customer mobile application
- Admin web panel
- Backend APIs and database integration
- Customer and bike management
- Service booking and slot management
- Service/job-card workflow
- Inspection and estimate workflow
- Customer approval for additional work
- Basic invoicing and payment integration
- Push notifications
- Testing, deployment and Play Store preparation

Commercial Note

The above investment is based on the scope listed in this proposal. Any features, integrations or workflows added after scope confirmation may require a separate estimate and timeline adjustment.

8. Development Timeline

Estimated delivery: 6–8 weeks, subject to timely requirement confirmation, design approvals and client feedback.

TIMELINE	DELIVERABLE
Week 1	UI/UX design + database + project setup
Week 2	Customer app: login, profile, bikes and home
Week 3	Booking + slot management + booking history
Week 4	Service tracking + inspection + job cards
Week 5	Admin panel: dashboard, customers, bikes, bookings and service jobs
Week 6	Estimates + approval + invoices + payments
Week 7	Notifications + mechanic module + testing
Week 8	Bug fixing + deployment + Play Store preparation

Delivery Approach

- UI/UX approval before full feature implementation.
- Module-wise development and internal testing.
- Client feedback incorporated during milestone reviews.
- Final deployment and Play Store preparation after acceptance testing.

9. Technology & Implementation

A scalable architecture suitable for a workshop operations platform.

MODULE	INCLUDED FEATURES
Mobile Application	Flutter
Admin Panel	React / Next.js
Backend	Node.js + Express + TypeScript
Database	MongoDB
Notifications	Firebase Cloud Messaging
Payments	Razorpay / UPI
Media	Cloud storage integration as required

10. Key Business Benefits

- Customers can book service appointments without calling the workshop.
- Workshop staff can manage the complete service lifecycle from one system.
- Customers can view service progress and approve additional work.
- Digital service history can be maintained for each bike.
- Invoices and payment records can be managed digitally.
- The system creates a structured foundation for future workshop expansion.

11. Project Assumptions & Scope Control

- The proposal covers the modules and features explicitly listed in this document.
- Third-party service charges such as hosting, domain, SMS/OTP, payment gateway charges and other external platform fees are separate unless specifically included in the commercial agreement.
- Client will provide required workshop information, branding assets, service package details and business rules needed for configuration.
- Any major scope change or new third-party integration will be reviewed for additional cost and timeline impact.
- Final UI/UX and detailed workflows will be confirmed before implementation of the respective module.

12. Next Steps

- Confirm the project scope and commercial proposal.
- Finalize the workshop branding and required business information.
- Approve the initial UI/UX direction.
- Complete project kickoff and begin Week 1 activities.

Proposal Validity

This proposal is prepared for the Workshop Management & Customer Service Tracking System described above. Final commercial terms and implementation milestones can be confirmed during project kickoff.



Thank You

We look forward to building a reliable digital workshop experience with you.

Zyvionix Solutions LLP
+91 6238392582 • +91 6282714883
www.zyvionixsolutions.com • info@zyvionixsolutions.com